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5 Summary

(1) Classification of the services to be procured: 42

(2) Subject matter of the contract: Basic equipment
design work for the renovation of the research
building

(3)Time—-limit to express interests:1 7 July 2 0 2 6 ,
5:00 pm

(4)Time-limit for the submission of proposals:7 Se
ptember 2 0 2 6, 3:00 pm

(5) Contract point for documentation relating to the
proposal: Budget - Contract Team, Facilities
Planning Group, Facilities Department, The
University of Tokyo,7-3-1 Hongo, Bunkyo—-ku, Tokyo
113-8654 Japan,
TEL 03-5841-2209,0666



